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C006_62.03-1.txt

THE B. N. §. F. RAILWAY COMPANY
FHPM ESTIMATE FOR
STATE OF ILLINOIS :

LOCATION - HILLSDALE TO ERIE _ DETAILS OF ESTIMATE

PURPOSE, JUSTIFICATION AND DESCRIPTION

UPGRADE HIGHWAY CRCSSING AT 8TH ST., ERIE, IL. DOT 065~704P WITH CONSTANT WARNING
DEVICE, GATES, FLASHERS, BATT., RELAYS, BELLS, CABLE, ETC.

ATTACHED MATERIAL LIST REFLECTS TYPICAL, REPRESENTATIVE PACKAGES USED FOR ESTIMATING
PURPOSES.

THEY CAN BE EXPECTED TO CHANGE AFTER ENGINEERING PROCESS. DETAIL AND ACCURATE MATERIAL
LIST WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED.

CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON BNSF RAILROAD.

THIS ESTIMATE GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST FOR
MATERIAL, LABOR, AND OVERHEAD. A

™

treverarrnrnnrrrenrvareenetr SIGNAL WORK ONLY thedtadbbarwdrarhhdretrrrois

THIS PROJECT IS 8S5% BILLABLE TO THE STATE OF ILLINOIS.
THIS PROJECT IS 10% BILLABLE TO THE VILLAGE OF ERIE.
THIS PROJECT IS 5% BILLABLE TO BNSF RAILWAY COMPANY.

DESCRIPTION QUANTITY U/M cosT TOTAL $
(222222022
LABOR
(2222222 R 21
PLACE SIGNALS 692.00 MH 13,887
PAYROLL ASSOCIATED COSTS 8,163
EQUIPMENT EXPENSES 3,018
SUPERVISION EXPENSES 3,470
PERDIEM EXPENSES 5,623
INSURANCE EXPENSES 2,083
TOTAL LABOR COST 42,244 42,244
kAR ERRT
MATERIAL
L2222 2L 2]
SIGNAL MATERIAL 1.60 EA 33,000
SIGNAL MATERIAL MISC. 1.00 EA 500
STORE EXPENSES 827
USE TAX 2,145
OFFLINE TRANSPORTATION 422
TOTAL MATERIAL COST 36,894 36,894
(22222222 4]
OTHER
222222222 ]
CONTRACT ENGR. 1.00 EA 1,000
EQUIPMENT RENTAL 1.00 EA 2,500
TOTAL OTHER ITEMS COST 3,500 3,500
PROJECT SUBTOTAL 82,638
CONTINGENCIES 8,263
BILL PREPARATION FEE 432
GROSS PROJECT COST 91,333
LESS COST PAID BY BNSF 4,547
TOTAL ESTIMATED COST 86,786

ENGINEERING SERVICES - KANSAS CITY

ESTIMATE REF. NUMBER : 0006_62.03 - l-=25 ;;;gaigEgNBY f g§§§:;:99'
COSTING DATE : 05/27/1998 PRINTED BY : 8233487
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EXHIBIT B-1
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TYPICAL MATERIAL LISTS

HXP-3R, Single track with gates
8TH St. Erie, IL. DOT 065-704P |

QTY

House Material

IASSY HXP-3R FNL W/DK/RSURMM
'RLY ST 200 OHM LAMP 2FB 2B-HD
RLY B 100 OHM PO 6FB 10VAC

RLY B 194 OHM 3 SEC SR 4FB

RLY B FLSH 4FB

RLY B 500 OHM NEUT 4FB-2F-18
ASSY MDSA-1

RLY FLASH PAK WMTG HDW 5664
RLY B1 PLBD KIT NO FLAG CONT
KIT RLY FL E-POST MOD W/S STUD
DIODE 22T33-181-AS

U

|
i

Field Material
GATE ASSY TYPE S 2 WAY LUARM 2! EA
GATE ARM 16-32' W/4" LIGHTS 2] EA
CABLE UG 3 COND #6 AWG SOLID 350| FT
CABLE UG 2 COND #8 AWG SOLID 350] EA
BRACKET ASSY, LESS ADAPTER 2] EA
CABLE UG 5 COND #14 AWG SOLID 350 FT
BELL ELECTRONIC CROSSING 4/5" 2] EA
FOUND SIGNAL 60" DEPTH 2] EA
WIRE UG TRK #6 AWG DUPLEX 350| FT
ADAPTER FOR FABRICATED GATEARM 2] EA
FOUNDATION HOUSE 48" 4| EA
KIT TORQUE WRENCH S/T 070981X 11 EA
CLAMP ASSY GRNDMAST 3 1/2-8" 2] EA
SIGN SHUNT W/POST AND HDWR 2] EA
PLATE SHUNT 24"X26"X1/4" GALV. 2! EA
BRACKET Hi WIND SUPPORT ADJ 5" 2| EA
HEATER FOR GATE MECHANISM 2] EA
WIRE 2 COND #12 WITH GROUND 350| FT
Lock, Abloy, Hi-Security 2| EA
MARKER WIRE BRADY HSCPSg 8336W 150| EA
HOSE GEN PURPOSE 3/4" 300 PS| 50| FT
WIRE BOND STRAND 50| FT
CABLE #10AWG 5C UG JEEE 383 50 FT
CLIP TRACK WIRE RETAINER 8| EA
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T0 PLUM RIVER

The Burlington Northern & Santa Fe Railway Company

T0 GALESBURG

~
'(—‘EASTWARD APR, MINIMUM 120’ | MINIMUM 120" ! WESTWARD APR.—>|
1797 4@ MPH 1797' 40 MPH
le—— 20" MIN 28’ 20° MIN le—— 20’ MIN 30’ 20" MIN
: ¢ Jof—
[ 1 <L 1 <L o
ALBANY ST. 8TH ST.
BOLD- IN ///
SALVAGE: NONE
INSTALL: FLASHERS W/GATES
CONTROL DEVICES: CONSTANT WARNING .
‘BNSF RAILWAY CO.
I insTRUMENT HousE ESTIMATE SKETCH
B BELL
& METER Worming device plocement: ERIE, IL.
Clearance to C.L.Track = Min. [2°, Max. 20’ ALBANY ST & 8TH ST.
© CROSSING CONTROL CONNECTIONS Edge of Road to C.L.Foundation:
[> untoiRecTionAL cROSSING coNTROL Min. 41" with curb. BARSTOW  SUBDIVISION
Min. 8°1° mithout curb, M.P 3 8 62.07
< BIDIRECTIONAL CROSSING CONTROL Mox. 12° P.62.03 & 62.0
House Clesrance: 25’ Min. to C.L. of Track T% @65-785W & 065-704P
O COUPLER OR TERMINATION o 30' Min: to Edge of Rood Do 65-
ront Lights: 30-15 Degree Lenses
é GUARD RAIL Bock and Side Lights: 7@ Degree Lenses KANSAS CITY
Canulever Jury Mast: 2@-32 Degree Lenses NO SCALE DATE: @5-26-98
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Page 1
0006_62.07~1.txt
THE B. N. S, F. RAILWAY COMPANY
THPM ESTIMATE FOR
STATE OF ILLINOIS .
HILLSDALE TO ERIE CETAILS OF ESTIMATE
JUSTIFICATION AND DESCRIPTION
UPGRADE HIGHWAY CROSSING AT ALBANY ST., £RIE, IL. DOT 065-70SW WITH BUNG, CONSTANT
WARNING DEVICE, GATES, FLASHERS, BATT., RELAYS, BELLS, CABLE, ETC.
ATTACHED MATERIAL LIST REFLECTS TYPICAL, REPRESENTATIVE PACKAGES USED FOR ESTIMATING
PURPOSES .
THEY CAN BE EXPECTED TO CHANGE AFTER ENGINEERING PROCESS. DETAIL AND ACCURATE MATERIAL
LIST WILL BE FURNISHED WHEN ENGINEERING 1S COMPLETED.
CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON BNSF RAILROAD.
THIS ESTIMATE GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST FOR
MATERIAL, LABOR, AND OVERHEAD. \
RS A AL R AL R AR RN EEEZ SIGNM WORK ONLY AN AT AR AT AR AR TN AR AN TN ‘-‘)
THIS PROJECT IS 100% BILLABLE TO THE STATE OF ILLINOIS.
DESCRIPTION QUANTITY U/M CcosT TOTAL $
(A X 22222 2R ] h
LABOR
12222222 22 )
ELECTRICAL LABOR 120.00 MH 2,220
PLACE SIGNALS 840.00 MH 16,858
SIGNAL SHOP LABOR 64,00 MH 1,182
PAYROLL ASSOCIATED CCSTS 11,891
EQUIPMENT EXPENSES 4,395
SUPERVISION EXPENSES : 13,795
PERDIEM EXPENSES 6,825
INSURANCE EXPENSES 3,035
TOTAL LABOR COST 60,171 60,171
AAEEZ 2R 2]
MATERIAL
(AR A XSS 2]
ELECTRICAL MATERIAL 1.00 EA 1,500
SIGNAL MATERIAL 1.00 EA 52,000
SIGNAL MATERIAL MISC. 1.00 EA 1,000
STORE EXPENSES 1,346
USE TAX 3,490
OFFLINE TRANSPORTATION 687
TOTAL MATERIAL COST 60,023 60,023
ERRREAENT TN
OTHER
IX2 22222221
CONTRACT ENGR. 1.00 EA 4,500
EQUIPMENT RENTAL 1.00 EA 4,500
TOTAL OTHER ITEMS COST 9,000 9,000
PROJECT SUBTOTAL 129,194
CONTINGENCIES 12,919
BILL PREPARATION FEE 711
GROSS PROJECT COST 142,824
LESS COST PAID BY BNSF
TOTAL ESTIMATED COST 142,824
ENGIN -
INEERING SERVICES - KANSAS CITY PRINTED ON : 05/27/1998
ESTIMATE REF. NUMBER : 0006 62.07 - {-u25
COSTING DATE : 05/27/1998 ESTIMATED BY : 8233487
PRINTED BY : 8233487
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EXHIBIT B-2
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TYPICAL MATERIAL LISTS

HXP-3R, Singie track with gates
{Albany St. Eire, IL. DOT 065-705W 1
!

QTY

? House Material

ASSY HXP-3R FNL W/IDK/RSI/RMM

11 EA
ASSY HOUSE 6X6 ALUM SKR101 W/ADEF.GH 11 EA
EPC HCA-1 800-087047-000 1] EA
CHARGER ERBC 12/20 W/10' LEAD 2i EA .
RLY ST 200 OHM LAMP 2FB 2B-HD 1] EA
RLY B 100 OHM PO 6FB 10VAC 1] EA
RLY B 194 OHM 3 SEC SR 4FB 1] EA
RLY B FLSH 4FB 11 EA
RLY B 500 OHM NEUT 4FB-2F-1B 1| EA
XFMR LIGHTING SLT-50 1] EA
EPC MOD 14.4K BAUD HCA-1/WDA-1 1] EA
ASSY MDSA-1 1] EA
PROTECTOR AC LINE 230V SF20-1B 2| EA
RLY FLASH PAK WMTG HDW 56-64 11 EA
RLY B1 PLBD KIT NO FLAG CONT 5| EA
TERM RNG TNG #12-10 1/4" INS 120 EA
WIRE 10AWG TEFEZEL BLK 400| FT
ASSY AGA-1 6f EA
WIRE 6AWG THHN STRAND BLK 200 FT
WIRE 6AWG THHN 19STRANDS RED 200| FT
CABLE 4 CONDUCTOR 25| FT
LABEL WHT 3/4" 1D W/ADHESIVE 90| EA
ASSY CABLE ENT RISER 24" 3] EA
LABEL WHT FB 3/8" SLVE 120 EA
CONT RLY FLG #14-10 CRIMP TYPE S0| EA
TERM RNG TNG #16-14 1/4"INS 100} EA
BAR MOUNTING SLT PAINTED 2] EA
LABEL WHT FB 1/4" SLVE 150 EA
WIRE 16AWG TEFEZEL BLK 400! FT
TEST LINK 36| EA
CONN PLUG LG-15 250V 15A 2P3W 3| EA
NUT TEST 14-24 BRASS/AUL 37| EA
WIRE 6AWG THHN 19STRANDS GRN 100 FT
CONT RLY FLG #20-16 CRIMPTY 25! EA
WRENCH RLY TST E-POST 1, EA
ASSY AGE-1 2] EA
KIT RLY FL E-POST MOD W/S STUD 5| EA
NUT INSULATED HARMON 8| EA
TERM STRIP DBL POST 12 6! EA
NUT ACORN 14-24 (73-10706) 175] EA
WRENCH RACO 1] EA
TERM BLOCK 2-WAY 7] EA
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EXHIBIT B-2

Page 3
TYPICAL MATERIAL LISTS
'DIODE 22T733-1B1-AS ' 1] EA
WASHER 1/4" FLAT AAR - 225 EA
{INUT HEX CLAMP 14-24 NI PLATED 100 EA
ITERM RNG TNG #6 1/4"STUD CRIMP i 36| EA
{CONN. TERM STRAP 1" CTRS. STD. i 18] EA
ITERM RNG TEST #16-14 INS YEL i 11 EA
ICABLE TIE MOUNT i 201 EA
ISCREW 10 X 3/4 SRH WD 50 EA
SCREW 4 X 1/2 PPH SM 40! EA \
CABLE TIE 5-1/2L NAT 50| EA
CONN TERM STRAP 2-15/16 L 2] EA
WASHER 1/4 FLT SS 8| EA
SCREW 1/4-20 X 1-1/4 SPH SS 4] EA
NUT 1/4-20 HEX 4] EA
NUT WIRE TAN 2| EA
WASHER 1/4 SPL STL 4| EA
'RESISTOR CF 1/2W 56K OHMSS 5% 1} EA
Field Material
GATE ASSY TYPE S 2 WAY LUARM 2] EA
BATTERY GNB 50 A11 265 AH 111 EA
GATE ARM 16-32' W/4" LIGHTS 2| EA
BATTERY GNB 50A09 212 AH 9| EA
CABLE UG 3 COND #6 AWG SOLID 350 FT
CABLE UG 2 COND ﬁ AWG__SOLID 350 EA
[BRACKET ASSY, LESS ADAPTER 2] EA
CABLE UG 5 COND #14 AWG SOLID 350 FT
BELL ELECTRONIC CROSSING 4/5" 21 EA
FOUND SIGNAL 60" DEPTH 2| EA
WIRE UG TRK #6 AWG DUPLEX 350y FT
ADAPTER FOR FABRICATED GATEARM 2] EA
FOUNDATION HOUSE 48" 4 EA
KIT TORQUE WRENCH S/T 070981X 1] EA
TERM ASSY BATT MULTI-CONNECT 5{ EA
CLAMP ASSY GRND/MAST 3 1/2-8" 2| EA
SIGN SHUNT W/POST AND HDWR 2] EA
PLATE SHUNT 24"X26°X1/4" GALV. 2] EA
BRACKET HI WIND SUPPORT ADJ 5" 21 EA
HEATER FOR GATE MECHANISM 2| "EA
WIRE 2 COND #12 WITH GROUND 350( FT
Lock, Abloy, Hi-Security 2] EA
MARKER WIRE BRADY HSCPS9 8336W 150 EA
HOSE GEN PURPOSE 3/4" 300 PSI 50| FT
ROD 5/8 X 8 NON-SECT COP GRD 6] EA
CONNECTION SBNT1-161G ONE-SHOT 6| EA
WIRE BOND STRAND 501 FT

Page 2, 05/27/9812:26 PM



EXHIBIT B-2

Page 4
TYPICAL MATERIAL LISTS
CABLE #10AWG 5C UG IEEE 383 501 FT
WIRE #6 SOFT BARE CORPER 1501 FT
NUT TERMINAL INSULATED 1-3/16" 61 EA
BOOTLEG BOND WITH COUPLER KIT 8| EA
[ SEALANT PEDESTAL BASE 3M-4411A 3| EA
:CLIP TRACK WIRE RETAINER 8! EA
ICOMPOUND INSULATING ELECTRICAL i 11 EA
TAPE ELECTRICAL 3M #33+ 3/4" | 2] RL
PAINT 2115 RUSTO SILVER ALUM 21 EA
SLEEVE NICO 3/16°-#6 AWG REDUC 4] EA
STAPLE COPPERWELD 3/8 X 1-3/4 36| EA
WASHER LOCK 1/4 X 7/64 X 1/16 6| EA
TIE CABLE .184 X 7.31" HIG TEM 50| EA
'NUT HEX 1/4-20 CAD PLATED 61 EA

Page 3, 05/27/9812:26 PM



10 PLUM RIVER

The Burlington Northern & Santa Fe Railway Company

T4 GALESBURG

~ Ve
k— eastwann AR, MINIMUM 120" ' MINIMUM 120" l« — WESTWARD APR.
1797° 4@ MPH 1797’ 49 MPH
e 20" MIn 28 20 MIN ke 2@ Min 30 20" MIN —
@ ¢ jf—
. ) 1 <O L 5 <O o
ALBANY ST. 8TH ST.
- BOLD- IN
7, /
2// 7ot N
SALVAGE: NONE /
INSTALL: FLASHERS W/GATES
= CONTROL DEVICES: CONSTANT WARNI NG .
BNSF RAILWAY CQO.
[ insTRUMENT HOUSE ESTIMATE SKETCH
& BELL
& METER Worning device placement: ERIE, IL.
Clearance to C.L.Track = Min.|12’, Max. 20’ ALBANY ST & 8TH ST.
© CROSSING CONTROL CONNECTIONS Edge of Rosd to C.L.Foundation:
[> unipiRECTIONAL CROSSING ConTROL Min. 41" wmith curb, BARSTOW  SUBDIVISION
Min. 8°1° without curb, MP. 62.03 & £2.07
< BIDIRECTIONAL CROSSING CONTROL House Clearencer  HONE P 62 '
1. 2o e O oS 00T* @65-705W & ©@65-7@4P

O COUPLER OR TERMINATION
P

GUARD RAIL
.

Front Lights:

30’ Min. to Edge of Road
38-15 Degree Lenses

Bock and Side Lights: 7@ Degree Lenses
Cantilever Jury Masu 20-32 Uegree Lenses

KANSAS CITY
NO SCALE DATE: ©5-26-98

file: ORAE P A7

23®rg
¢-9 LIdIHXH

G



EXHIBIT B-3

Page 1
3006_62.62-1.txt
THE B. N. S. 7. RAILWAY CCMPANY
FHPM ESTIMATE FOR
STATE OF ILLINOIS
LICATISN - EZRIE TO DENROCK . DETAILS CF ESTIMATE
PURPOSE, JUSTIFICATION AND DESCRIPTION
UPGRADE HIGHWAY CROSSING AT MAIN ST., ERIE, IL. DOT 065-706D WITH BUNG, CONSTANT

WARNING DEVICE, GATES, FLASHERS, BATT., RELAYS, BELLS, CABLE, SIDE LIGHT, ETC.

ATTACHED MATERIAL LIST REFLECTS TYPICAL, RIPRESENTATIVE PACKAGES USED FOR ESTIMATING
PURPOSES .

THEY CAN BE EXPECTED TO CHANGE AFTER ENGINEERING PROCESS. DETAIL AND ACCURATE MATERIAL
LIST WILL BE FURNISHED WHEN ENGINEERING 15 COMPLETED.

CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON BNSF RAILROAD.

THIS ESTIMATE GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST FOR
MATERIAL, LABOR, AND OVERHEAD. K

bl

tevhrevarrrnbrrnbrnearnwwrer SIONAT, WORK ONLY *H v waervtrarwrneahreravrrnud

THIS PROJECT IS 100% BILLABLE TQ THE STATE CF ILLINOIS.

DESCRIPTION QUANTITY U/M COST TOTAL $
::'t::"t' ------ T - T
LAROR
I REZ 22 A NA S S J
ELECTRICAL LABOR 70.00 MH 1,295
PLACE SIGNALS 240.00 MH 16,858
SIGNAL SHOP LABOR 64.00 MH 1,152
PAYROLL ASSOCIATED CCSTS 11,347
EQUIPMENT EXPENSES 4,194
SUPERVISION EXPENSES 13,164
PERDIEM EXPENSES 6,825
INSURANCE EXPENSES 2,896
TAQTAL LABOR COST 57,731 $7,731
[Z2 22 X2 % 2]
MATERIAL
I 2222222 X1
ELECTRICAL MATERIAL 1.00 EA 1,500
SIGNAL MATERIAL 1.00 EA 55,000
SIGNAL MATERIAL MISC. 1.00 EA 1,000
STORE EXPENSES 1,421
USE TAX 3,682
OFFLINE TRANSPORTATION 725
TOTAL MATERIAL COST 63,328 63,328
te e RRETRN
OTHER
[EXEZRER R & X J
CONTRACT ENGR. 1.00 EA 4,500
EQUIPMENT RENTAL 1.00 EA 4,500
TOTAL OTHER ITEMS COST 9,000 9,000
PROJECT SUBTOTAL 130,058
CONTINGENCIES 13,005
BILL PREPARATION FEE 716
GROSS PROJECT COST 143,780
LESS COST PAID BY BNSF 0
TOTAL ESTIMATED COST 143,780
amsmansewan
ENGINEERING SERVICES - KANSAS CITY PRINTED ON  : 05/27/1998
ESTIMATE REF. NUMBER : 0006 62.62 - 1--2§ ESTIMATED BY : 8233487

COSTING DATE : 05/27/1998 Page 3 PRINTED BY : 8233487



EXHIBIT B-3
Page 2

TYPICAL MATERIAL LISTS

HXP-3R, Single track with gates
Main St., Erie, iL. DOT 065-706D

‘ QTyY
: House Material

ASSY HXP-3R FNL W/DK/RS/RMM 1| EA
ASSY HOUSE 6X6 ALUM SKR101 w/AD.EF.G.H 1] EA
EPC HCA-1 800-087047-000 1| EA
CHARGER ERBC 12/20 W/10° LEAD 2] EA .
RLY ST 200 OHM LAMP 2FB 2B-HD 1] EA '
RLY B 100 OHM PO 6F8 10VAC 1| EA
RLY B 194 OHM 3 SEC SR 4FB 1] EA
RLY B FLSH 4FB 1] EA
RLY B 500 OHM NEUT 4FB-2F-18B 1] EA
XFMR LIGHTING SLT-50 1| EA
EPC MOD 14.4K BAUD HCA-1/WDA-1 1] EA
ASSY MDSA-1 1] EA
'PROTECTOR AC LINE 230V SP20-1B 2| EA
RLY FLASH PAK WMTG HDW 56-64 1| EA
RLY B1 PLBD KIT NO FLAG CONT 5| EA
TERM RNG TNG #12-10 1/4" INS 120] EA
WIRE 10AWG TEFEZEL BLK 400 FT
ASSY AGA-1 6| EA
WIRE 6AWG THHN STRAND BLK 200| FT
WIRE 6AWG THHN 195TRANDS RED 200 FT
CABLE 4 CONDUCTOR 25| FT
LABEL WHT 3/4" ID W/ADHESIVE 90| EA
ASSY CABLE ENT RISER 24" 3| EA
LABEL WHT FB 3/8" SLVE 120| EA
CONT RLY FLG #14-10 CRIMP TYPE 50| EA
TERM RNG TNG #16-14 1/4"INS 100| EA
BAR MOUNTING SLT PAINTED 2] EA
LABEL WHT FB 1/4" SLVE 150| EA
WIRE 16AWG TEFEZEL BLK 400 FT
TEST LINK 36| EA
CONN PLUG LG-15 250V 15A 2P3W 3| EA
NUT TEST 14-24 BRASS/AUL 37| EA
WIRE 6AWG THHN 19STRANDS GRN 100 FT
CONT RLY FLG #20-16 CRIMPTY 25| EA
WRENCH RLY TST E-POST 1| EA
ASSY AGE-1 2| EA
KIT RLY FL E-POST MOD W/S STUD 5] EA
NUT INSULATED HARMON 8| EA
TERM STRIP DBL POST 12 6| EA
NUT ACORN 14-24 (73-10706) 175| EA
WRENCH RACO 1 EA
TERM BLOCK 2-WAY 7] EA

Page 1, 05/29/9811:36 AM



EXHIBIT B-3

Page 3
TYPICAL MATERIAL LISTS
DIODE 22T33-1B1-AS 1] EA
WASHER 1/4" FLAT AAR ~ 2251 EA
NUT HEX CLAMP 14-24 NI PLATED 100 EA
TERM RNG TNG #6 1/4"STUD CRIMP 36| EA
CONN. TERM STRAP 1" CTRS. STD. 18| EA
TERM RNG TEST #16-14 INS YEL 1| EA
CABLE TIE MOUNT 20| EA
SCREW 10 X 3/4 SRH WD 50] EA
SCREW 4 X 1/2 PPH SM 40| EA .
CABLE TIE 5-12L NAT 50{ EA w
CONN TERM STRAP 2-15/16 L 2| EA
WASHER 1/4 FLT SS 8| EA
SCREW 1/4-20 X 1-1/4 SPH S8 4| EA
NUT 1/4-20 HEX 41 EA
NUT WIRE TAN 2| EA
WASHER 1/4 SPL STL 4| EA
RESISTOR CF 1/2W 56K OHMSS 5% 1| EA
Field Material

GATE ASSY TYPE S 2 WAY LUARM 2| EA
BATTERY GNB 50 A11 265 AH 71 EA
GATE ARM 16-32' W/4" LIGHTS 2| EA
BATTERY GNB 50A09 212 AH 6| EA
CABLE UG 3 COND #8 AWG SOLID 350 FT
CABLE UG 2 COND #6 AWG SOLID 350 EA
BRACKET ASSY, LESS ADAPTER 2| EA
CABLE UG 5 COND #14 AWG SOLID 350 FT
BELL ELECTRONIC CROSSING 4/5" 2| EA
FOUND SIGNAL 60" DEPTH 2| EA
WIRE UG TRK #6 AWG DUPLEX 350} FT
ADAPTER FOR FABRICATED GATEARM 2] EA
FOUNDATION HOUSE 48" 4| EA
KIT TORQUE WRENCH S/T 070981X 1| EA
TERM ASSY BATT MULTI-CONNECT 5| EA
CLAMP ASSY GRNDMAST 3 1/2-8" 2] EA
SIGN SHUNT W/POST AND HDWR 2] EA
PLATE SHUNT 24"X26"X1/4" GALV. 2| EA
BRACKET HI WIND SUPPORT ADJ 5" 2| EA
HEATER FOR GATE MECHANISM 2| EA
WIRE 2 COND #12 WITH GROUND 350 FT
Lock, Abloy, Hi-Security . 21 EA
MARKER WIRE BRADY HSCPS9 8336W 150| EA
|HOSE GEN PURPOSE 3/4" 300 PSI 501 FT
ROD 5/8 X 8 NON-SECT COP GRD 6| EA
CONNECTION SBNT1-161G ONE-SHOT 6! EA
WIRE BOND STRAND 50| ET

Page 2, 05/29/9811.36 AM




EXHIBIT B-3
Page 4

TYPICAL MATERIAL LISTS

CABLE #10AWG 5C UG IEEE 383 50
WIRE #6 SOFT BARE COPPER 150
NUT TERMINAL INSULATED 1-3/16"
BOOTLEG BOND WITH COUPLER KIT
SEALANT PEDESTAL BASE 3M-4411A
CLIP TRACK WIRE RETAINER
COMPOQUND INSULATING ELECTRICAL
TAPE ELECTRICAL 3M #33+ 3/4"

PAINT 2115 RUSTO SILVER ALUM
SLEEVE NICO 3/16"-#6 AWG REDUC
STAPLE COPPERWELD 3/8 X 1-3/4
WASHER LOCK 1/4 X 7/64 X 1/16

TIE CABLE .184 X 7.31" HIG TEM

NUT HEX 1/4-20 CAD PLATED

SIDE LIGHT ONE-WAY

TD4 & RING 10 W/CALBE

w

(44
2l D]OID O &I NN 2| WD

i BB P BB B B R B B R
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Y0 PLUM RIVER

The Burlington Northern & Santa Fe Railway Company

T0 GALESBURG

—~ Vel
f— EASTWARD APR. MINIMUM 120° | WESTWARD APR. 5]
1797° 4@ MPH 1797° 40 MPH

fe—— 20° MIN —c—— 26’ ——j—— 20° MIN
fata) o . 1 < - . acal
=t r A 4 7 - r A 4
INSTALL: FLASHERS W/GATES |
CONTROL DEVICES: CONSTANT WARNING
MAIN ST.
BOLD- IN /
SALVAGE: NONE
BNSF RAILWAY CO.
03 nsTRUMENT HOUSE ESTIMATE SKETCH
# BELL
£ METER Worning device placement: ERIE, IL.
h Clearance to C..Track = Min. 12’ Max. 20’ MAIN ST.
-0 CROSSING CONTROL CONNECTIONS Edge of Road to C.L.Foundation:
[> winiRecTIONAL CROSSING CONTROL Min. 4°I" with curb, BARSTOW  SUBDIVISION
k Min. 8°1° without curb, MP 62.62
BIDIRECTIONAL CROSSING CONTROL Max, 12" .
ol House Clearance: 25°Min. to C.L.of Track DOT® 965-7860
COUPLER OR TERMINATION 39’ Min. to Edge of Road 265
£ Front Lightss 30-15 Degree Lenses KANSAS CITY
.« ‘GUARD RAIL Bock and Side Lights:7@ Degree Lenses
TR Contilever Jury Moat: 28-32 Degree Lenses NO SCALE DATE: ©05-29-98
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